

LAO PEOPLE'S DEMOCRATIC REPUBLIC PEACE INDEPENDENCE DEMOCRACY UNITY PROSPERITY

MINISTRY OF PUBLIC WORKS AND TRANSPORT DEPARTMENT OF ROADS

Ref. No. 09643 / DOR

Date: 27 March 2023

Notification of Intention to Award

This notification is sent by email on 27 March 2023.

For the attention of Bidder's Authorized Representative:

1. TOYOTA LAO THANI Sole Co., Ltd.

Kamphengmuang Road, Phonthan-nuea Village, Saysettha District, Vientiane Capital, Lao PDR. Email Address: marketing@laothani.com

Procuring Entity: Ministry of Public Works and Transport

Project: Southeast Asia Regional Economic Corridor and Connectivity Project (SEARECC)

Contract title: Supply of Four (4) Ambulance Vehicles

Project No.: P176088 IDA Credit No.: 7102-LA

RFB No: GDS-011

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The transmission of this Notification initiates the Standstill Period of 14 days. During the Standstill Period you may:

- a. request a debriefing in relation to the evaluation of your Bid, and/or
- b. submit a Procurement-related Complaint in relation to the decision to award the contract.

1. The successful Bidder

Name:	LAO TOYOTA SERVICE CO., LTD.	
Address:	97 Thongkhankham Road, Thongtoum Village, Chanthabuly District,	
	Vientiane Capital, Lao PDR	
Contract price:	332,000.00 USD	

2. Other Bidders

		(ii applicable)
Name of Bidder	Bid price	Evaluated Bid price (if applicable)

3. Reason/s why your Bid was unsuccessful

TOYOTA LAO THANI Sole Co., Ltd

The bid was found to be non-responsive technically on specification of vehicle as below major deviations:

- 1. ABS: Without. This is an important requirement affecting the safety and function of vehicle, thus, being considered to be not responsive.
- 2. Power Window (front): Without. This is considered unresponsive as it affects the function of vehicle use.

Regarding the bid price, the price was higher than that of the lowest evaluated bid.

4. How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on 30 March 2023 (local time).

You may request a debriefing in relation to the results of the evaluation of your Bid. If you decide to request a debriefing your written request must be made within three (3) Business Days of receipt of this Notification of Intention to Award.

Provide the contract name, reference number, name of the Bidder, contact details; and address the request for debriefing as follows:

Attention: Mr. Litta Khattiya

Title/position: Director General

Agency: Department of Roads, Ministry of Public Works and Transport

Email address: proc.dpf.mpwt@gmail.com CC: k_litta@yahoo.com; dilaphanhnana@yahoo.com

If your request for a debriefing is received within the 3 Business Days deadline, we will provide the debriefing within five (5) Business Days of receipt of your request. If we are unable to provide the debriefing within this period, the Standstill Period shall be extended by five (5) Business Days after the date that the debriefing is provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will provide the debriefing as soon as practicable, and normally no later than fifteen (15) Business Days from the date of publication of the Contract Award Notice.

5. How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 10 April 2023 (local time).

Provide the contract name, reference number, name of the Bidder, contact details; and address the Procurement-related Complaint as follows:

Attention: Mr. Litta Khattiya

Title/position: Director General

Agency: Department of Roads, Ministry of Public Works and Transport

Email address: proc.dpf.mpwt@gmail.com CC: k_litta@yahoo.com; dilaphanhnana@yahoo.com

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the decision to award the contract. You do not need to have requested, or received, a debriefing before making this complaint. Your complaint must be submitted within the Standstill Period and received by us before the Standstill Period ends.

<u>Further information</u>: refer to Article 46 of Law 30 of 2017 as implemented by the 0477/MOF, DATED 13/02/2019.

For more information in respect of Bank financed contracts see

the <u>Procurement Regulations for IPF Borrowers (Procurement Regulations) or [https://policies.worldbank.org/sites/ppf3/PPFDocuments/Forms/DispPage.aspx?docid=4005] (Annex III).</u>

6. Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on 10 April 2023 (local time).

The Standstill Period lasts fourteen (14) Business Days after the date of transmission of this Notification of Intention to Award.

The Standstill Period may be extended as stated in Section 4 above.

if you have any questions regarding this Notification, please do not hesitate to contact us.

On behalf of the Procuring Entity:

Mr. Litta Khatiya

Director General, Department of Roads (DOR - MPWT)
Head of Project Procurement Committee